
STATE OF ILLINOIS ‘,.

ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT

This agreement made and entered into, by and between the State of Illinois acting by and
through the Illinois Commerce Commission hereinafter referred to as the “Commission”, the
Union Pacific Railroad Company hereinafter referred to as the “Company”, and the State of
Illinois, Department of Transportation hereinafter referred to as the “Department”.

WITNESSETH:

WHEREAS, it has come to the attention of the Commission that inquiry should be made into the
matter of improving public safety at the grade crossings of the Company’s track(s) with certain
public highways in Illinois, set forth in Appendix A attached hereto; and

WHEREAS, proper investigation has been made of the circumstances surrounding the
aforesaid rail-highway grade crossings by the Commission’s Railroad Section Staff; and

WHEREAS, the physical aspects, including geometries of the intersections, train movements,
vehicular traffic volumes, and all other pertinent data relating to the crossings has been
obtained and shown on Exhibits A-l through A-57, attached to the Agreement; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvements upon
a determination of the Commission by Order.

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained, the parties pray that the Commission enter an Order
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation Law
requiring that certain improvements as hereinafter stated be made and that the cost for the
proposed improvements be divided among the parties according to law and that, in the interest
of the statewide traveling public, the Grade Crossing Protection Fund of the Motor Fuel Tax
Law be required to bear a substantial portion of the cost; To Wit the parties agree as follows:

Section All improvements encompassed by this agreement shall be made in accordance with
all applicable State laws, rules, standards, regulations and orders and procedures in general.

Section The parties are of the opinion that in the interest of public safety the following
improvements should be made along Illinois’ High-Speed Rail corridor:

a) the Company should install automatic flashing light signals equipped with four quadrant
gates and vehicle detection that are designed to provide for a minimum of 30 seconds
warning time at each of the fifty six (56) crossings set forth in Appendix A attached hereto
and thereafter maintain same; The exit gates at each location should not be installed until
the four quadrant gate installations required by the Commission’s Order in Docket T01-0025
are tested and found to be fully operational by the parties; the Company should install a
standard system of automatic flashing light signals and gates at the Aurora Street crossing
in Pontiac, Illinois as set forth in Appendix A attached hereto and thereafter maintain same;



b) the highway approaches should be improved a minimum of twenty (20) feet on each side of
the aforesaid fifty six (56) crossings to accommodate the installation of the vehicle detection
system. The work will be included in an existing crossing surface renewal project planned
by the Department and the Company.

Section The Company has prepared an estimate of cost to accomplish the proposed
improvements which it may be required to perform: said estimate is attached as Exhibit B.

Section The Company shall upon the Commission’s Order, according to the requirements
contained therein, proceed toward the completion of the work proposed herein accomplishing
the improvements with its own forces or appropriate contracted services and agrees that an
appropriate time for the submission of any plans should be two (2) months from the date of the
Commission Order, the submission of a progress report should be six (6) months from the date
of the Commission Order and for completion of the work should be August 10, 2002. Said
progress report shall include the Commission Order Number, the Order Date, the project
completion date as noted in the Order, crossing information (Inventory Numbers and Railroad
Mileposts), type of improvement, and project manager information (the name, title, mailing
address, phone number and facsimile number of the Company employee responsible for
management of the project.)

Section The parties hereto agree that an equitable division of cost to perform the proposed
improvements should be:

a) the cost for the Company to perform the aforesaid warning system installations as set forth
in Section 2a) herein, at the fifty five (55) crossings on the local highway system, estimated
to be $14,154,951  should be allocated 90% of the actual cost, not to exceed $12,739,456 to
the Grade Crossing Protection Fund of the Motor Fuel Tax Law (GCPF), 10% not to exceed
$1,415,495 to the Department and any remaining installation cost to the Company; the
Company should bear the future maintenance cost less the cost differential between
maintaining conventional two gate systems and four quadrant gate systems; the
Department should bear the aforesaid cost differential once the four quadrant gate systems
are fully operational and the cost differential has been determined by the parties;

b) the cost to perform the highway approach improvements as set forth in Section 2b) herein,
at the fifty four (54) crossings on the local highway system, estimated to be $405,000
should be allocated 90% of the actual cost, not to exceed $364,500 to the Grade Crossing
Protection Fund of the Motor Fuel Tax Law (GCPF) and the remaining 10% to the
Department;

c) the cost for the Company to perform the aforesaid warning system installations as set forth
in Section 2a) herein, at the two (2) crossings on the state highway system, estimated to be
$446,196 should be allocated 100% of the actual cost, not to exceed $446,196 to the
Department and any remaining installation cost to the Company; the future maintenance
cost should be borne in the same manner as set forth in paragraph a) above;

d) the cost to perform the highway approach improvements as set forth in Section 2b) herein,
at the two (2) crossings on the state highway system, estimated to be $15,000 should be
allocated 100% of the actual cost to the Department.
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Section 6: This agreement shall be binding upon the parties hereto, their successors or
assigns. Upon execution of this agreement by all parties, the Commission shall within 60 days
enter an appropriate order accepting or rejecting such stipulation according to the provisions
contained herein.

Section 7: All bills for expenditures authorized to be reimbursed from the Grade Crossing
Protection Fund shall be submitted to Mr. Gary Williams of the Departments Bureau of
Railroads at 2300 S. Dirksen Parkway, Springfield, Illinois 62764, as provided under the
Department and Company’s existing High-Speed Rail agreement; the final bill for expenditures
shall be clearly marked “Final Bill”, and authorization for reimbursement from the Grade
Crossing Protection Fund shall expire and the Department shall de-obligate all residual Grade
Crossing Protection Fund money twelve (12) months after the completion date specified in the
Order.

Section 8: The Company shall file a written report with the Director of Processing and
Information of the Commission within six (6) months from the date of the Order stating the
status of expenditures of the total project and percentage of completion of the project; if the
project is behind schedule the report must also include a brief explanation of the reason (s) for
the delay.

Section 9: This agreement shall supersede the cost and scope of work of the Department and
Company’s existing High-Speed Rail agreement as it pertains to warning device improvements
at the fifty seven (57) public grade crossings set forth in Appendix A attached hereto.

In Witness Whereof, the parties have caused this agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the Commission this 201h day of April, 2001.

Michael E. Stead
Rail Safety
Program Administrator

Attest:

Charles Broers
Rail Safety Section



Illinois Commerce Commission Stipulated Agreement No. 959 concerning signal and gate improvements

at fifty seven (57) highway crossings with the Union Pacific Railroad Company between Springfield,

Sangamon County and Gardner,

Executed by the Company this

UNION PACIFIC RAILROAD COlvlPANY
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:
217 782 9158 P.03

Illinois Commerce Commission Stipulated Agreement No. 959 concerning signal and gate
Improvements at fifty seven (57) tilghway  crossings with the Union Pack Railroad Company between

Springfield, Sengambn  County and Gardner, Grundy  County, Illinois.

Executed by the Department this

STATE OF ILLINOIS
DEPARTMENT OF TRANSP6RTATIbN

TOT% P.03



Appendix A

Phase II Illinois  High-Speed  Rail Warning
Device Improvements at Public Crossings

Street

Andrew Road
TR33 /Wolf Creek Rd
Main Street
TR5 (MP 172.35)
TR50A
TRI 99A
Ogelsby Street
Oak Street
TR149A
TR128
TR93
TR222
Lincoln Street
Main Street
Lazy Row Road I TR51
Race Street
Vine Street
Elm Street
TR 38
US 136 (State System)
Center Street
TR533
Funks Grove Road
TR443
Six Point Road
Miller
Division Street
Owsley Street
Cemetery St. (US24)
TRI B (County Line Rd)
TR209
TRI 95A
CH8
TR159 (1400N)

City

Sherman
near Sherman
Williamsville
near Williamsville
near Williamsville
near Elkhart
Elkhart
Broadwell
near Broadwell
near Lincoln
near Lincoln
near Lincoln
near Lincoln
Lawndale
near Lawndale
Atlanta
Atlanta
Atlanta
North of Atlanta
McLean
McLean
North of McLean
Funk Grove
near Bloomington
Bloomington
Bloomington
Chenoa
Chenoa
Chenoa (State Sys.)
near Chenoa
near Chenoa
near Chenoa
near Chenoa
near Pontiac

USDOT Milepost

294 281X 177.78
294 280R 176.60
294 27511 173.00
294 272Y 172.35
294 270K 169.80
294 269R 168.50
294 267C 167.30
294 263A 163.45
294 261 L 161.30
294 260E 159.40
290 982X 153.46
290 980J 152.46
290 978H 150.15
290 977B 149.75
290 975M 147.60
290 973Y 145.85
290 972s 145.81
290 971 K 145.75
290 967V 143.72
290 964A 141.16
290 962L 140.91
290 960X 139.12
290 957P 136.35
290 955B 133.70
290 950s 128.09
290 949x 127.19
290 776K 102.04
290 779F 102.37
290780A 102.57
290 775D 101.44
290 774w 100.87
290 771 B 99.20
290 770u 98.08
290 765X 95.85

New Warning
Devices

4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates *
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates *
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates
4-Q Gates



Street

Aurora Street
TRI 13BIBunge Road
TRIO1
TR69
Hamilton Street
Vermillion Street
Scott Street
Prairie Street
TR47Bl2700N
TR41 C/2800N
TR216B/2400E
TR220
TRISC (3100N)
Livingston Road/TRl H
Mazon Road
Scully Road
Stonewall Road
Gorman Road
Main Street
Jefferson Street
Division Street
Washington Street
Carbon Hill Road

City

Pontiac
near Cayuga
Cayuga
near Odell
Odell
Odell
Odell
Odell
near Odell
near Odell
near Dwight
near Dwight
near Dwight
near Dwight
near Dwight
near Dwight
near Dwight
near Gardner
Gardner
Gardner
Gardner
Gardner
near Gardner

USDOT

290 749N
290 748G
290 747A
290 742R
290 739H
290 7388
290 737u
290 736M
290 735F
290 734Y
290 732K
290 730w
290 7290
290 535w
290 534P
290 533H
290 531 u
290 527E
290 522V
290 521 N
290 519M
290 518F
290 517Y

Milepost
New

Warning
Devices

90.62 2-Gates
88.90 4-Q Gates
86.92 4-Q Gates
82.69 4-Q Gates
81.72 4-Q Gates
81.65 4-Q Gates
81.52 4-Q Gates
81.43 4-Q Gates
80.21 4-Q Gates
78.96 4-Q Gates
76.88 4-Q Gates
75.93 4-Q Gates
74.93 4-Q Gates
71.95 4-Q Gates
71.14 4-Q Gates
70.52 4-Q Gates
69.09 4-Q Gates
66.91 4-Q Gates
64.75 4-Q Gates
64.63 4-Q Gates
64.47 4-Q Gates
64.36 4-Q Gates
64.07 4-Q Gates

* - Crossings located on State Highway System
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RPR 19'01 14:93 FR UNION PACIFIC-ENGSUC 402 280 7299 TO 912177857404 P.OZ/IB

DATE: 2001-04-11
ESTIMATE OF MATERIAL AND FORCE ACCOUNT WORK

BY THE
UNION PACIFIC RAILROAD

DESCRIPTION  or WORK:
INSTALL HIGHWAY CROSSING WARNING SYSTEMS  WITH 4 QUADRAMT GATES
AT 73 MILES PER HOVR WITH 40 SECOND WARNING TIME.
HP. 64.07 - 177.78 JOLIET & SPRINGFIELD S"BDL"LSTONS
SIGNAL PROJECT M%RAGER:H.L. MARTIN

0271-4692

SE~CE $9; $641 AWO: MP.SUBDIV: 118.96, JOLIET
I . CITY: SPRINGFIELD STATE: IL

DESCRIPTION QTY UNIT LABOR MATERIAL RECOLL UPRR TOTAL
__---______

ENGINEERING WORK
ENGINEERING 387.2 DU.
LABOR ADDITIVE
SIGNAL

TOTAL ENGINEE~~ING

SI6NAL WORK
BILL PREP
EQUIPMENT RENTAL
LABOR ADDITIVE
MATL STORE EXPENSE
PERSONAL EXPENSES
SALES TAX
SIGNAL
TRANSPORTATION CHARGES

240838 240839 240838
449411 449471 449411
366556 366556 366556

----v-w -------- -------- ___--_-_ --------
1056865 1056865 1056865

22688 22688
105720 105720

1563384 1563384
346627 346627
1004240 1004240
277300 277300

2089993 6932525 9022510
60500 60500

22688
105720

1563384
346627

1004240
277300
9022518

60500
USAGE EQVIPMEHT 338304 338304 338304
WORK ZONE TRAFFIC CNTRL 356805 356805 356805

------- _____--- ____-___ __--_-__  __--____
TOTAL SIGNAL 3676065 9422021 1309EOE6 13098066

..-___-- --------
LABOR/MATERIAL EXPENSE 4732930 9422021 "--_l--- --------
RECOLLECTIBLE/UPRR EXPENSE 14154951 0 --__----
ESTIMATED PROJECT COST 14154951
EXISTING REUSEABLE MATERIAL CREDIT 0
SALVAGE NONUSEAELE MATERIAL CREDIT 0

RECOLLECTIBLE LESS CREDITS

THE ABOVE FIGURES ARE ESTIMATES ONLY AND SUBJECT TO FLUCTUATION. IN THE EVENT OF
AH INCREASE OR DEcmSE IN THE COST OR QUANTITY  OF MATERIAL 0R LABOR REQUIRED,
UPRR WILL BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CURRENT EFFECTIVE RATE.
0



,qp~ 19’0, )4:@3 FR IJNION  PRCIFIC-ENGSVC  4 0 2  2EIB 7293 T O  9 1 2 1 7 7 8 5 7 4 0 4 P.83/l!a

F0.w  30-l PA6E 01 M O R E

wDSK ORDER AUTtKUITZAlIDWDElAlL  DF ESTIIMTED EKPENWTURES
EST START: 01-01-62 PRELfllINAlW PWJ lm: 38641
E S T  cw: 12-31-02 MO O”ERTTHE  APPLIES A.Y.O*  Ho:

:
Y.O.  no:

RAILEOAD~ “PM c o . a.1. w: OlEH000

LDCATION:  cws.SfN6  “ARN7.tG  s”sTms STATE:  1L
OEPARTWW: EWINLWIW  SERVICES SERVICE UNIT:  64 VA1  SEC: IlOlZ

INSTALL HIGHYAV CROSSfNS  “ARI(IN2  SYSTEMS WITH 4 PUADRANT  GATES
AT 79 IlTLES ?EI KWR “XT”  40 SECOND WAUNW6  TIHE.
“P. 64.0, - L77.7tb  JOLlCT  P SPRTIWXIELO SUBOIVIBIOW

S16"Al PRWECT W”ASER:H.L.  ,,AK,I”
8 2 7 1 - 4 6 9 2

Iv. 6 4 . 0 7

“P. 64.36
w . 6 4 . 4 7
IIP. 6 4 . 6 3
HP. 6 4 . 7 5
w. 6 6 . 9 1
“P. 6 9 . 0 9
“P. 7o.m
NP. 7 1 . 1 4
tlP 7 1 . 9 6

HP 7 4 . 9 3
“P 7 6 . 9 5
(P 76.ES
Ip 7 8 . 9 6
HP 0 0 . 2 1
tu al.43
II, c.1 .SP
lu 01.65
nP a1.72
IW M2.69
RP 8 6 . 9 2
HP ea.90
I* 90 .b2
HP 9 6 . 8 5
HP 9 8 . 0 8
UP 9 9 . 2 0
“I’ 1 0 0 . 8 7
HP 1Dl.W
HP 162.04
“P 1 0 2 . 3 7
NP 127.39
W 1 2 8 . 0 9
nr 1 3 3 . 7 6
w 134.m
w 1 3 9 . 1 2
HP 146.91
IO’ 1 4 3 . 7 2
HP 1 4 5 . 7 5
UP 1 4 6 . 8 1
IOP 14s.w

STRD” RDAD
UAWIWBTO,,  ST”E2T
D I V I S I O N  $TWET
JWFERSON STRC,!T
HA3N  STREET
WRItAN ROAD
STONEWALL WAD
6CULLV MAD
HAIW  WA0
LIVIWSTW rIOAD/TRlW
ln19B
f112P0
TR216B/2400E
Tu41C/aB66w
TR47S12766N
PRAIRIE STREET
SWTV STREET
TREIWMT STRfiET
“AMLTOt4  STWIT
TR69
“Al” STREET
TR113MBW162  IDAS
AURORA S T R E E T

IRIS9 Il466W
ERB
TRL9SA
TWO9
TRIB  muNTv LINE  noml
D&VISIDN  STlKET
OmLEV  STREET
FULLER  STffiET
S W  roINT  WAD
11443
FUIS WWE  W A D
TUSJ3
RAILROAD AVEWM
TR 3S
ELIi emaer
VIWC S7”CCT
MCI!  STRWT

I2 SATE SVSTEN)



RPR 19’01 14:03 FR UNION PRCIFIC-ENGSUC 482 280 ~IZYY I” Y,Zl /lt12,4M4

f&WI  30-l PAW  02 N O R 2
tmw sRD22  A~TW~RIL*TT~IN-DETA~L  w ESTIMATED  ESPE~~D~TURES

EST START: 01-111-02 PR6LItUNARV PROJ No: 3ab41
: EST Cs,,P:  12-31-02 A.LI.0.  N O :

w.0. N o :

RAILROAD: UPRR  CO. 8 . 1 .  116: OlE”000
LDCATIW:  CROfST)(C IIARNIIIG  SVSTEW STATE i IL
DEPARn(EW:  EWJIWEERINR  SERVICES VAL  S E C :  IlDlZ

"P 147.60 LAZY W V  ROAD / lWS1
FIP 1 4 9 . 7 6 MAIU STREET
R lBO.15 LINCOLN  STREET
R 1 6 2 . 4 6 TRP22
R 1 5 3 . 4 6 TIN3
w l59.40 TRlW
“P 161.30 TR149A
R 1 6 3 . 4 5 HAIN  STREET
IIP 1 6 7 . 3 0 OOELSBV STREET
PIP  16(1.30 TR199A
HP 169100 TWOA
“P 1 7 2 . 3 3 116 (HP 172.SSl
R 1 7 3 . 0 0 MIN STREET
?lP 1 7 6 . 6 0 TM3 I YDLF  CREEK M
NP 177.m AtUI2EW  ROAD



RPR IS’@, ,4:03 FR UNION PWIFIC-ENGSUC 402 280 7233 IO Yl21/1B314!44 Y.U>IIU

FORM  m-1 P A G E  03 NOR2
WORK  ORDER AUTMRIZATIOW-DETAIL  SF ESTIttAUTED  EWPENSITWIES

EST START: Ill-01-02 PRELlNINAW PROJ NS: S8b41
_’ ES, CDNP:  12-31-02 I.W.0. No:

U.O. ND:
RMLROAD: UPltR co. 5 . 1 .  M: OlENOOO
LDCATIDN:  CROSSING YARNl)(C  SVSTEH!? S T A T E :  2L
OEPARWNT:  EffiINE2RINR  SERumS VAL SEC:  llDlZ

______-.....__-_-_---..-- !xnPE OF WORK _________-_.__._____.-----

PRMCT VAL N.P. N . P . JOINT
IORWR SEC STATE FRbN TO 2EO”ENf F*tILITV

38041 LlOlZ I l . 6 4 . 0 7 121.40 2907
30641 11012 I L 1211.09 1 5 6 . 0 0 2911
36641 11012 IL 1 5 6 . 6 0 1 7 7 . 7 6 291s



_ QPR 19’0, ,4:03 FR UNION PRCIFIC-ENGSUC  402 280 IZYY  1” Y1Z1118314!44 t’.~llbflm

IORH SO-1 PAW 04 NDRE
WORK URMR AUTHORIZAlIMI-DETAIL  Of ES,I,,ATRD  EXPLNU2TURES

E S T  STARTI  6,-61-o* PRELI~INARV PR0.J  ND: 30641
.. E S T  CW:  12-2.1-02 A.W.D.  No:

RAILROAD: WRR CO.
LOCATIONI  CRDOSI,,O ,,ARM,,C  SYRTE”S
UEPARTN~NTI  ENGINEERIt&  RERWXS

W.P. No:
$3.1.  No: OlENO60
S T A T E :  I L
VAL  S E C :  11012



F)PR ,$I’@, 14:03 FR UNION PIXIFIC-ENGSUC 402 280 72YY IO YlZl1/ti3/4’84 t-.ur/lw

FORM 30-l P A G E  05 IIORE
NORK ORDER AUT”ORItATtW(-RETAIL  OF ESTIMATES EWENDIWRRS

EST  START:  01-01-02 PRELWNARY PROJ No: 35691
: E S T  COIP:  12”31-02 A.N.G.  N o :

N.O.  wo:
RAILROADI  UPRA C O . 6 . 1 .  Ml: QlENOOO
LucAl-mh  cRoss1NG  NARNIN3  SvSTEm STATE:  11
OEPA2TNRNl: 2ffiIIEERINS  SERVTEES VAL SEC: IlDlZ

------I---------_.__-----~------------------------~-.....-----------------------~---------------

----------.----_____---.-  SmK ~TE~I~‘  p&A” ______________.__.________



FORN  30-I P A M  6 6  lXIRE
WORK  (UIOER A”T”ORIZATIO+,-DETAXL  M ESTWATED EXPENDITURES

2ST STARTI  01-01-02 PRELI”INARV PR0.l  no: 36641
.. E S T  CONP:  1 2 - 3 1 - 6 2 A.W.O. N O :

N . D .  lm:
RAILROAD: UPRR  Co. 8.1.  W: OlENOOO

LOCATION: CR-IC  UARNIffi  S”STE”S STNK:  I L
DEPARTHENT:  ENGINEERIW  SERVI~EB “AL SEC;  3,012

.KlB  *ccT Ill411 TOTAL CHROABLE TO
No. w. DESCRIPTIGN eTy un cost LAmR HATERIAL  ,‘.I.  O.E. WtNRR
. - . -... ___-..-_............____  --.-I..  . . . . . .._ --.--..-. . . . . . . . . . . . .._..-- -----_“.. . . . . . . . . .

I !VAL S E C :  llolz I
! !NN N W  JOINT  FACXLITV  #a,
! I I
I I ** N A I N  Lily  I* I
! ! 1

1  !  7 0 9  !  ENRINEERINO  3 S 7 . 2  Ou. !
I ! SIGNAL Y/C 360011
f ! LABOR ADDITIVE 74% t
! I t
I 1 !
I I JOG TOTAL I

1 I

2  !  0 2 7  I SISNAL I
I I SIG GENERAL WE 3 0 9 0 4 1

! SXWAL-SEN’L N/C 36014:
! ! EWIPIIENT RENTAL f
I ! PERSWL EXPENSES !

: WORK LGNE TRAWIC  CWRL!
! !  TRAWWRTATX,,  ENlRSES !

! USAGE EQUIPMENT r
I ! 8ILL  PREP

! NATL  STORE EKFEN3E !
! ! GALES TAX

! !
! !
I I
I !
r !
! !
1 1
r I
! !
! !
I I
! !
! !

10?.721tRJ?
16.92!1)0!

! !
I !
! !
t !
? !
1 1
! !
r !
! !
I ?
! !
! !
! !

! !
! ?

sSOIWD!
! !
! !
! !
! !
! !
! !
! !
! !
! ?
! !
? ?

! ! 1 !
I I !

I
I I 7 , 7
! I 4

I 246S3S1 ! !

I 366BS6! !

! 449471! ! !
r..-.---f--.......!.........f-.-..-...f . . . . . . . . .

! I ! !?09-6621-66610
I LOsbsCS! I I 105606S
! I I I I
1 ! 69S2526, I I

! 1(132779! 1 I
! 17OS34! ! I 1
I ! lOS120! I I
! ! 1064240! 1 !
I ! 336BO51 I t
! ! 60SW I I
1 ! 33S304! ? !
I 226BR! ! ! I
I ? 3 6 6 6 2 7 1 I ?

! 277300! I I

! 149924111 I I
!.........~.-.---.!.---~.~.........~ . _ . . . _ . _ .
I ?769-0021-0.010
! 312.62421  wetoe~! ! 1 2 9 4 7 2 6 3

I ‘I

!
! 1
t G66SO! ! I
I b414w . . !
!.-.-....-‘.----....!.........~.-..-..-.! ..-......
r I !709-0921-00010
I 136BP3! I 1501123

I

! ? ,
I

1 , !
? f
! !

! !

LASDR  AmUIVE 74 !
!

.bGS TOTAL .
!

STATE OF ILLIRSXS
SIGN&l
SIO-EEN  DISH  N / C  30667!
L6SDR A D D I T I V E  ‘14% !

f

!
! t JOB TOTAL

! I
I I
!
! I
I .

..- .-.. . . . . . . . . . . . . . . . . . . ..____ .-..... . . . ..I.. .-.-....” . . . . . . . . . .^_....._ _------.- . . . . . . . . .
. !PIIOXCT  T O T A L S  3 0 6 4 1  I ! ! ! 4732930! 94222021! 1 Ml5495l

. . . . . . . -........._.._....__.... . . . . ..- . . --.... . . . . . . ..- . . ..---..  . . . . . . . . . ..--...-. _“.......



RPR 19’01 14:04 F R  U N I O N  PACIFIC-ENGSVC  4’diI  28’4 IC’YY I ”  ~,<11,~3/4a~ t-.‘a)~r’,u

FORN  30-l MOE 07 N O N E
HORH ORDER *“T”oRIZATIa(‘DETAIL  of eSTInATED  EXPENOmJREb

EST STMr:  01’01’02 w.wmwiv PROJ (IO: JE641
@EST CM’: 12-31-02 I.W.O.  N o :

n.0,  N D :
RAILROAO:  “PRR C O . 6.1.  W: OlENUDO

LOCATIIIN:  CROSSTM  WARUNG SVSTERS STATE: I L

MPARTIIENT:  EWTNEERIlYi  SERVICES VA1 S E C :  11011

“““““““““““___“_____-““““.““““““...”””””””””””...““.“““““”””””””““-“““““.“..““““..“..““.““””””””

JOB XCT UNIT TOIAL  CHRGIIQLE
N o .  HD. DEBCRXPTTDW WV VII CUST LABOR tb,lERIAL  P.I. O.E.
““” “““_ .________“.““““““““““““”  ““““““.  “_ “““““”  -________ _ _ _ _ _ _ _ _ _  ______.__  .  ..-..-.-

TO
OTWRR

! !
! !
! !
! !
! !
I J
! !
I r
! !
! !

! !
! !
! !
! !
! !
! !
! !
! !
! !
! !
t !
I !
! !
! !
I !
! !
! !
I I
1 I
r !
r !
! !
! !
! !
! !
! !



YORK ORDER AUTHDRITV-DETAIL  OF ESTIMTED  CREDITS

EST START: Pl-61-M PRELIMINARV PROJ No: 3 8 6 4 1

E S T  cmlP: II?-31-w A.W.O. NG:
.’ W.O. (101

RAILROAD: WRR CO. 8.1.  W :  OlEM900

LSCATIDth  CRDSSINS  WARNI”S SVSTEW STATE, Il.

DEPARTMENT: ENGINSER2btS  SERVICES “ A ‘  S E C :  11912

. . . . . . . . . . . .._..........................................-......~..............*.......... . . . . . . .

JGB A C C T LEDGER

110. Imy). DEseRIPTmN 3AL”AGE VALW
..- . . . . . . .._...................  . . . . . . . . . _._.._ . ..-..-.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. %I NAIN LI”E l * I ! ! I I I

900 R E T .  SIGNAL

.;l..iU~i3.lbC~~~~~~......~~~~~~~~~~~.~~~~~~~...~  -............................................................. .

EST2”ALTED  CREDIT TO ‘RESEWS FOR ROAD PROPEAPl  TO SE RETIRED AM REPLACED’ . . . . . . . . . . . . . . . . 9
~ST~“ATELI  CREDIT TO ‘RESERVE PROPERTY RETIRED AND N9T TO SE REPLACED’ . . . . . . . . . . . . . . . . . . . . S
ESTINATED CREDIT IIi ‘EWICNENT  RETIRED' . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 0
ESTI”ATE,, EREOIT  T D . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 6
.=EE~~Y.C.L~l-....==.C~SE --...~l~::~l..~.~.~l....~~~.~~~~~~~~~~~~~~~~~~....~~.......~~~~~i~~D~~~~..~~l.~~. . . . . . . . . . . . . . . . . . .

ESTIWTED  BY: EEMX4D9 CIDW: 1 0 1 0 1 9  QSO

DATS:  W - 1 1 - 2 0 0 1 APPROVED BY: APPROVED BY:

mm TOTFIL PAGE.OIB  **



APR 16’01 09:17 F R  U N I O N  P0CIFIC-ENGSUC
402 280 7299 TO 912177857404

P.kiZ/UZ

DA'EZ: 2001-04-12
EQTIHATB OF MATERIA&  AND FORCE ACCOU??T WORK

B Y  ‘MS
UNION PACIFlC RAILROAU

DESCRIPTION OF WDRXr
~NsTW RIGNWAY 8308~1~~ WING SYSTEEIS WITH 4 ewmm GAZES
AT 79 MILES Pm i%Om WITH 40 SECOND WAFtWING TINE.
Hp. 102.57 5 141.16 JoLIET P SPRINGFIELD SUBDIVISIONS
SIGWJ.  PROJECT NANAGER:E.L. WTIN

8271-4692

PID8 40135 AWO: NP.sUBDIV:
SERVICE UNIT: 04

102.57, JOLIET
CfTYr SPRIRGFIZLD STATE:  I L

DEEBCRIPTZON QlY UNIT LABOR WATERXAL RBCOLL upm, TOTAL
--*----e-w- --- --mm cm---. --e----s  ---_--- ___-_ _____

BNGINEERING WORX
SNGINNERING 6.6 DO
LMDR ADDfTIVE
SIGNAL

TOTAL ENGINNERJNG

5474 5474 5474~
18466 16468 la468
9916 9916 9916

-*----- ------a.- -".-s-v-- ----__.-  ----__-_
33868 33858 33858

SIGNAL WORK
BILL PNNP
BQUIPMEWZ RENTAL
LABOR AIIDITIVN
RATL STOW2 EXPENSE
PERSONAL EXPENSES
SALES TAX
SIGNAL
TRANSPORTATION CRABGES
tWAGE EQVIPtCWT
WORK 3ONN TRW CONTROL

900 900
3150 315P

66817 66817
6369 6369

29925 29925
8549 as49

57144 213736 270660
2200 2200
1OOBD low0
10632 10632

---m--v -__--e__ -.-m--- m
124861 284641 409502

900
3150

66817
6369

29925
8649

270880
2200
lOOR
10632

TOTAL SIGNAL 409502

TSACX 5 SURFACE WORK
LABOR ADDITIVE 2636 2836 2636

------- -------- ---..---- -_------ _--___-_
TOTAL TBACK h SURFACE 2836 2636 2636

---..--- --------
IAWR/NATERIAL EXPENSE 161555 284641 ---m--e- --w--v-.
RECOI&NCTI~/UPBB EXPNNSB 446196 0 ------..-
ESTIHATED PRDJNCT COST 446196
EXISTING XFANBABLE  NATSRIAL CREDIT
SALVAGE NONUSEAELE  MATBRIAL CREDIT

BBCOLLXTIBLE L.E88 CREDITS

l'ki% ABOVE FIGuReS MB ELITIHFITES  ONLY AN0 SUSJECT TO FLUCTUATION. IN TRE EVENT OF
AN INCRPASE  OR DBCREASE  IN TEE CDS2 OR QUANTITY OF MATERI?& GR LABOR REQUWED,
UPRR WIL& BILL FOR ACTUAL CONSTRUCTION COSTS AT THE CUBRSNT EFFEC’PIVE  RATE.

m* T O T A L  PAGE.OO2 *X


